



*City of Rancho Palos Verdes*  
Rancho Palos Verdes ADA Assessment  
**Corrective Action Summary Report**



Reporting: 380 of 4367 Rcds	Facility ID # 09 - Lower Point Vicente Park & Point Vicente Interpretive Center (PVIC)	Group Total Cost	-- Count --	Author: Vaish, B
<hr/>				
Summary for Group 020 - Site Work:		\$251,334.00	82	
Summary for Group 309 - Operable Parts:		\$8,730.00	27	
Summary for Group 404 - Doors:		\$175,548.00	84	
Summary for Group 405 - Ramps:		\$74,342.40	5	
Summary for Group 406 - Curb Ramps:		\$1,248.00	2	
Summary for Group 502 - Parking Spaces:		\$12,840.00	5	
Summary for Group 504 - Stairways:		\$10,694.40	10	
Summary for Group 602 - Drinking Fountains:		\$12,600.00	3	
Summary for Group 603 - Toilet and Bathing Rooms:		\$59,280.00	53	
Summary for Group 702 - Alarms:		\$11,340.00	19	
Summary for Group 703 - Signs:		\$14,460.00	53	
Summary for Group 704 - Telephones:		\$600.00	1	
Summary for Group 706 - Assistive Listening Systems:		\$21,600.00	1	
Summary for Group 802 - Assembly Area Elements:		\$7,200.00	3	
Summary for Group 803 - Dressing, Fitting, and Locker Rooms:		\$720.00	6	
Summary for Group 804 - Kitchens and Kitchenettes:		\$12,000.00	3	
Summary for Group 902 - Dining Surfaces and Work Surfaces:		\$6,720.00	7	
Summary for Group 904 - Check-Out Aisles and Sales and Service Counters:		\$9,600.00	3	
Summary for Group 1700 - Miscellaneous:		\$1,560.00	13	

DISCLAIMER: Costs are ESTIMATES! See full disclaimer statement at the end of this report.

Application: ©2010 BOA Architecture - 877-225-4ADA

Page 1 of 2

Printed 2013-05-09



*City of Rancho Palos Verdes*  
Rancho Palos Verdes ADA Assessment  
**Corrective Action Summary Report**



Reporting: 380 of 4367 Rcds      Facility ID # 09 - Lower Point Vicente Park & Point Vicente Interpretive Center  
(PVIC)      Group Total Cost      -- Count --      Author: Vaish, B

---

Totals for All Groups:	\$692,416.80	380
------------------------	--------------	-----

---

**DISCLAIMER: Cost Factor calculates the full project cost where Construction Cost is based on an estimate of what a contractor may charge in 2011 to correct identified potential accessibility barriers. Cost Factors will vary and reflect variable delivery approaches. Please note that these reports do not include an assessment of concealed conditions. (Extended Costs)**